STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

10/ 10/ 01
06- 452604
06- FRE- 41- R30. 4

vVBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI' D SUMMARY

I'N FRESNO COUNTY | N FRESNO

HERNDON AVENUE SOUTHBCOUND LOOP

ON RAWP

W DEN ON RAMP

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
ON 10/ 12/ 01

CONTRACT CODE 'E '
28 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

°ROPCSALS | SSUED 5 FUND TOTAL HB4N 182, 000 TOTAL NUMBER OF WORKI NG DAYS 85
WUMBER OF BI DDERS 2 ENG NEERS EST 163, 220. 00 AMOUNT OVER 24, 705. 00 PERCENT OVER EST 15. 14
>ROGRAM ELEMENTS FCR
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)
1 187, 925. 00 1 GRANI TE CONSTRUCTI ON COMPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077-5085
2 192, 825. 00 2 AGEE CONSTRUCTI ON CORPORATI ON 559 299-3290 CC PREF CLAI MED

P O BOX 629
CLOVIS CA 93613

00631980
FAX 559 299-3503

3. 0%



06- 452604 Bl D245

06- FRE-41-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 10/ 01 10/ 12/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SUW T ELECTRI CAL CONSTRUCTI ON | NC ELECTRI CAL

CLOVIS CA
SUPER SEAL AND STRI PE STRI PI NG
FRESNO CA
TRUXELL AND VALENTI NO LANDSCAPI NG

CLOVIS CA



06- 452604
06- FRE-41-R
10/ 10/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 12/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SUW T ELECTRI CAL
FRESNO CA
TRUXELL AND VALENTI NO
CLOVIS CA

ELECTRI CAL ( PARTI AL)

LANDSCAPE AND | RRI GATI ON ( PARTI AL)



06- 452604 Bl D245

06- FRE- 41- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
10/ 10/ 01 10/ 12/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 1, 520. 00* 1, 520. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 324. 00* 15, 324. 00
3 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 90 18. 00 1, 620. 00
4 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 21 72.00 1,512. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 1 2, 965. 00 2, 965. 00
6 022483 REMOVE CULVERT AND FLARED END SECTI ON M 8 620. 00 4, 960. 00
7 150820 REMOVE | NLET EA 1 2, 150. 00 2, 150. 00
8 152393 RELOCATE ROADSI DE SI GN EA 1 268. 00 268. 00
(STRAP AND SADDLE BRACKET METHOD)
9 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT v 350 25.00 8, 750. 00
(30 MM MAXI MUM)
10 153216 REMOVE CONCRETE CURB AND S| DEVWALK VB 20 130. 00 2, 600. 00
11 190101 ROADWAY EXCAVATI ON VB 120 30. 00 3, 600. 00
12 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 6, 500. 00* 6, 500. 00
13 (S) 022401 TRANSPLANT TREE EA 12 1, 300. 00 15, 600. 00
(150 MM DI A OR SMVALLER)
14 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 3, 100. 00* 3, 100. 00
15 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 6, 800. 00* 6, 800. 00
16 260200 AGGREGATE BASE VB 60 25.00 1, 500. 00
17 390102 ASPHALT CONCRETE (TYPE A) TONN 150 155. 00 23, 250. 00
18 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.8 4,725.00 8, 505. 00
19 566011 ROADSI DE SI GN - ONE POST EA 3 450. 00 1, 350. 00
20 650075 600 MV REI NFORCED CONCRETE PI PE M 29 585. 00 16, 965. 00
21 705224 600 MV CONCRETE FLARED END SECTI ON EA 1 455. 00 455. 00
22 731502 M NOR CONCRETE (M SCELLANEQUS VB 20 455. 00 9, 100. 00
CONSTRUCTI ON)
23 750001 M SCELLANEQUS | RON AND STEEL KG 170 7.30 1,241.00
24 (S) 840501 THERMOPLASTI C TRAFFI C STRI PE M 220 8. 00 1, 760. 00
25 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 37 50. 00 1, 850. 00
26 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 30 6. 00 180. 00
27 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 31, 000. 00* 31, 000. 00
28 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 13, 500. 00* 13, 500. 00

TOTAL 187, 925. 00



06- 452604 Bl D245

06- FRE- 41- R SUMMARY OF REMAINING BIDDERS PAGE 5
10/ 10/ 01 10/ 12/ 01
| _______________________________
TEM SECOND
| BI D AMOUNT
| _______________________________
1] 1, 500. 00* 1500. 00
2 | 28, 000. 00* 28000. 00
3| 25. 00 2250. 00
4 | 50. 00 1050. 00
5 | 3, 500. 00 3500. 00
6 | 125. 00 1000. 00
7| 1, 000. 00 1000. 00
8 | 320. 00 320. 00
9 | 12. 00 4200. 00
10 | 120. 00 2400. 00
11 | 115. 00 13800. 00
12 | 6, 500. 00* 6500. 00
13 | 1, 300. 00 15600. 00
14 | 3, 000. 00* 3000. 00
15 | 7, 500. 00* 7500. 00
16 | 110. 00 6600. 00
17 | 100. 00 15000. 00
18 | 2, 400. 00 4320. 00
19 | 420. 00 1260. 00
20 | 450. 00 13050. 00
21 | 1, 400. 00 1400. 00
22 | 500. 00 10000. 00
23 | 6. 00 1020. 00
24 | 8.50 1870. 00
25 | 55. 00 2035. 00
26 | 5.00 150. 00
27 | 31, 000. 00* 31000. 00
28 | 13, 500. 00* 13500. 00



